## APPENDIX D-4 Beneficiary Eligible Mitigation Action Certification

#### BENEFICIARY ELIGIBLE MITIGATION ACTION CERTIFICATION

Beneficiary										
Deficiterary										
	Act on Behalf of the Beneficiary									
	delegation of such authority to direct the Trustee delivered to the									
Trustee pursuant to a Delega	tion of Authority and Certificate of Incumbency)									
Action Title:										
Beneficiary's Project ID:										
Funding Request No.	(sequential)									
Request Type:	☐ Reimbursement ☐ Advance									
(select one or more)	Other (specify):									
Payment to be made to:	☐ Beneficiary									
(select one or more)	☐ Other (specify):									
Funding Request &	☐ Attached to this Certification									
Direction (Attachment A)	☐ To be Provided Separately									
SUMMARY										
	Appendix D-2 item (specify):									
	☐ Item 10 - DERA Option (5.2.12) (specify and attach DERA Proposal):									
Explanation of how funding	request fits into Beneficiary's Mitigation Plan (5.2.1):									
D. C. C. C. C.										
Detailed Description of Mitig	ation Action Item Including Community and Air Quality Benefits (5.2.2):									
Estimate of Anticipated NOx	Reductions (5.2.3):									
	al Entity Responsible for Reviewing and Auditing Expenditures of Eligible									
Mitigation Action Funds to E	Ensure Compliance with Applicable Law (5.2.7.1):									
Describe how the Beneficiary	will make documentation publicly available (5.2.7.2).									
D 1	14 1 1 1 1 NO 14 1 1/7 4 1/7 4 0)									
Describe any cost snare requi	rement to be placed on each NOx source proposed to be mitigated (5.2.8).									
Describe how the Beneficiary	complied with subparagraph 4.2.8, related to notice to U.S. Government									
Agencies (5.2.9).	r									

If applicable, describe how the mitigation action will mitigate the impacts of NOx emissions on communities that have historically borne a disproportionate share of the adverse impacts of such **emissions** (5.2.10).

#### ATTACHMENTS (CHECK BOX IF ATTACHED)

Attachment A	Funding Request and Direction.
Attachment B	Eligible Mitigation Action Management Plan Including Detailed Budget and Implementation and Expenditures Timeline (5.2.4).
Attachment C	Detailed Plan for Reporting on Eligible Mitigation Action Implementation (5.2.11).
Attachment D	Detailed cost estimates from selected or potential vendors for each proposed expenditure exceeding \$25,000 (5.2.6). [Attach only if project involves vendor expenditures exceeding \$25,000.]
Attachment E	DERA Option (5.2.12). [Attach only if using DERA option.]
Attachment F	Attachment specifying amount of requested funding to be debited against each beneficiary's allocation (5.2.13). [Attach only if this is a joint application involving multiple beneficiaries.]
	CERTIFICATIONS

By submitting this application, the Lead Agency makes the following certifications:

- 1. This application is submitted on behalf of Beneficiary and the person executing this certification has authority to make this certification on behalf of the Lead Agency and Beneficiary, pursuant to the Certification for Beneficiary Status filed with the Court.
- 2. Beneficiary requests and directs that the Trustee make the payments described in this application and Attachment A to this Form.
- **3.** This application contains all information and certifications required by Paragraph 5.2 of the Trust Agreement, and the Trustee may rely on this application, Attachment A, and related certifications in making disbursements of trust funds for the aforementioned Project ID.
- 4. Any vendors were or will be selected in accordance with a jurisdiction's public contracting law as applicable. (5.2.5)
- 5. Beneficiary will maintain and make publicly available all documentation submitted in

support of this funding request and all records supporting all expenditures of eligible mitigation action funds subject to applicable laws governing the publication of confidential business information and personally identifiable information. (5.2.7.2)

DATED:	<u>Olishrth M. Browne</u> Elizabeth M. Browne
	Division Director, Materials Management Division
	[LEAD AGENCY]
	for
	[BENEFICIARY]

#### **Appendix D-4 Details**

Beneficiary's Project ID: 22-5V91-908

Beneficiary: State of Michigan

**Lead Agency:** Michigan Department of Environment, Great Lakes, and Energy (EGLE); referred to as the Michigan Department of Environmental Quality prior to February 2019.

#### SUMMARY

#### **Explanation of How Funding Request Fits into Beneficiary Mitigation Plan (5.2.1):**

The Michigan Volkswagen Settlement Beneficiary Mitigation Plan (BMP) allocates a total of \$9,721,052 to the development of an electric vehicle charging infrastructure. Funding will be provided in the form of matching grants for 50-150 kilowatt hours direct current fast charging equipment and accessories. The electric vehicle charging infrastructure will provide worry free travel across the state of Michigan for electric vehicle owners, this will result in an increase in electric vehicle adoption. The electric vehicle charging infrastructure matching grants will be awarded in rounds until all designated funding is expended. This project fits into the BMP as it is an Eligible Mitigation identified in the BMP (Light-Duty ZEV Supply Equipment) and addresses two of the goals specified in the plan which are:

- To reduce nitrogen oxide (NOx) emissions and maximize air quality benefits statewide with an emphasis on priority areas (areas designated as non-attainment and maintenance areas for the National Ambient Air Quality Standards).
- To increase adoption of ZEV and alternate fuel vehicles and equipment.

### Detailed Description of Mitigation Action Item Including Community and Air Quality Benefits (5.2.2):

The Charge Up Michigan program will create an electric vehicle charging infrastructure across Michigan to allow for worry-free electric vehicle travel throughout Michigan. This is a partnership between the State, utilities, and site hosts, to install and maintain electric vehicle charging stations at various nodes across the state. Awards will be made on a first come, first served basis, until all nodes have chargers or until funding is depleted.

The annual environmental benefits are estimated by a Michigan State University/EGLE modeling study and some seasonal data, since there are no DCFCs supported by the VW funding running all year long at this point. According to the limited data (from the earliest ones in August 2020 to May 2021) shared by utility companies in Michigan, thirty online stations have shown 5,863 charges since being online (some of the stations that have been operational less than one month are averaging 75 days per station). The average charging time was recorded at 23 minutes, with an average energy of 22.4 kWh used per charge. In total, these stations have used 131,604 kWh electricity, and have saved 16,588 gallons of gasoline and 98.8 short tons of greenhouse gas (GHG). This average data is also used to predict the annual environmental benefits for one DCFC station, and they are summarized in Table 1. This data is also close to the one estimated by the Michigan State University/EGLE study.

Table 1. Average Annual Environmental Benefits for a DCFC Station in Michigan

Pollutant	Emission Reductions for per DCFC Station (2*62.5 kW)	Number of DCFC stations in this reimbursement request	Total Emission Reductions
NOx	45~55 lbs.	9	405~495 lbs.
Particulate Matter (PM2.5)	1.3~1.5 lbs.	9	11.7~13.5 lbs.
GHGs	27~32 short tons	9	243~288 short tons

The table results show that these DCFC stations will mitigate harmful air pollution and GHG emissions associated with gasoline and diesel vehicles. This program also helps accelerate the transition of public vehicles to ZEVs by building the charging infrastructure. It will result in improved air quality in the cities where light-duty traffic and vehicle concentration are higher, especially during summer months.

#### **Estimate of Anticipated NOx Reductions (5.2.3):**

It is estimated that these projects will reduce NOx emissions by 405 to 495 pounds annually. The estimate was based on both limited actual data and the MSU/EGLE study.

Identification of Governmental Entity Responsible for Reviewing and Auditing Expenditures of Eligible Mitigation Action Funds to Ensure Compliance with Applicable Law (5.2.7.1):

The Michigan Department of Environment, Great Lakes, and Energy (EGLE), referred to as the Michigan Department of Environmental Quality prior to February 2019.

#### Describe How the Beneficiary Will Make Documentation Publicly Available (5.2.7.2).

EGLE has created a public website for information related to the Volkswagen Settlement, which can be accessed at Michigan.gov/EGLEFTP. The website consists of a description of the BMP, the Volkswagen Settlement background, upcoming request for proposals, funded projects, and links to the following resources:

- An informational webinar on the BMP
- Michigan Volkswagen Settlement Beneficiary Mitigation Plan
- Environmental Trust Agreement for State Beneficiaries (Trust)
- Michigan's Certification for Beneficiary Status (Appendix D-3)
- Volkswagen Clean Air Act Civil Settlement
- Frequently Asked Questions

As Michigan prepares to submit semiannual reports required by paragraph 5.3 of the Trust, EGLE will either post documents to the website or maintain a link to another public-facing website that provides the documentation.

Records and documentation submitted by the State of Michigan (SOM) supporting each funding request and all expenditures of Trust funds may be accessed pursuant to Michigan's Freedom of Information Act (FOIA), Michigan Compiled Laws (MCL) 15.231 *et seq.*. The procedures for accessing such records and documentation are designed to support access and limit the burden on the general public. Upon submitting a request for public records to the FOIA Coordinator for EGLE, a person has a right to inspect, copy, or receive copies of the requested public records. The SOM organizes the records and documentation, supporting each funding request and expenditures of Trust funds, thereby facilitating access to records and reducing any fees for a record search and/or copy. FOIA also authorizes the SOM to waive or reduce any such fees. In addition, information about the SOM's actions pursuant to the Trust is available on the EGLE website.

The certification in paragraph 7 of Michigan's Certification for Beneficiary Status under the Trust is subject to the FOIA provisions governing the publication of confidential business information and personally identifiable information. Those provisions authorize a public body to exempt from disclosure, information of a personal nature, if public disclosure of the information would constitute a clearly unwarranted invasion of an individual's privacy. Those provisions also authorize a public body to exempt from disclosure, trade secrets or commercial or financial information voluntarily provided to an agency for use in developing governmental policy, if certain conditions are met (MCL 15.243).

The EGLE website for information related to the Volkswagen Settlement will be updated until the Trust's termination date or the date required by EGLE's records retention policy, whichever is the latter.

### Describe any cost share requirement to be placed on each NOx source proposed to be mitigated (5.2.8).

The Charge Up Michigan program has designed the cost of the electric vehicle infrastructure to be split in thirds by participants, 1/3 of the project total to be covered by the utility, 1/3 of the project total to be covered by the site host, and the remaining 1/3 to come from Trust funds. This is the base cost structure model, but may be adjusted as needed on a case-by-case basis.

### Describe how the Beneficiary complied with subparagraph 4.2.8, related to notice to U.S. Government Agencies (5.2.9).

On February 23, 2018, EGLE emailed a letter and a copy of the Trust to the following agencies: National Park Service, United States Fish and Wildlife Service, and the United States Department of Agriculture. The letter notified these agencies of Eligible Mitigation Action funds made available via the Trust, and that as Lead Agency, EGLE will solicit applications involving these Eligible Mitigation Actions on lands, in Michigan, within their agency's custody, control or management. The letter provided the state website where funding opportunities are posted and provided a representative's name, address, phone number and email address to answer any questions.

If applicable, describe how the mitigation action will mitigate the impacts of NOx emissions on communities that have historically borne a disproportionate share of the adverse impacts of such emissions (5.2.10).

Electric vehicles themselves produce zero emissions, and the electricity used to charge those vehicles is coming from cleaner and more renewable sources as utilities switch to lower emission sources. As the EV charging infrastructure continues to be built throughout the state, it will allow residents and businesses alike to switch from internal combustion engines to electric vehicles. This trend will result in lower emissions throughout the state, specifically a reduction in NOx emissions, which is illustrated in Table 1. The increased electric vehicle adoption and use will mitigate harmful air pollution and GHG emissions associated with gasoline and diesel vehicles, and it will result in improved air quality in the cities where light-duty traffic and vehicle concentration are higher, especially during summer months. There are more than 40% of the approved DCFC proposed sites located in Michigan air quality priority areas. Ten counties (Wayne, Oakland, Monroe, Macomb, St. Clair, Livingston, Washtenaw, Muskegon, Berrien, and Allegan counties) are designated by the U.S. EPA as non-attainment areas for the 2015 ozone standard; they include the areas that have historically borne a disproportionate share of adverse impacts from emissions in Michigan.

## Attachment B Project Management Plan

### Project Schedule and Milestones – Charge Up Michigan

Milestone	Date
Request for Proposal opened, posted to website.	2019
Projects selected and grant agreements executed.	Ongoing until funds expended
Grantees install EV Chargers	Ongoing
Grantees report to EGLE and provide proof of EV Charger installation, proof of payment, and other documents required for reimbursement.	Bimonthly reporting on project status until project is complete.
EGLE completes review of documentation and certifies project completion for phase 6 and submits D-4 and Attachments A, B, C and D to Trustee.	February 2022
Trustee approves D-4	April 2022
Trustee pays the grantees for completed EV charger installations	April 2022 - December 2022
EGLE reports to the Trustee on status of expenditures with Mitigation Actions completed and underway.	Within six months of first disbursement and January 30 and July 30 thereafter.

PROJECT BUDGET											
Period of Performance:	November 202	I - December 2022									
Budget Category	Share of Total Budget to be Funded by the Trust	Cost-Share, Grantee & Utilities									
Equipment Expenditure											
City of Wyandotte	\$455,320.00	\$180,306.72	\$275,013.28								
Great Lake Energy - Eastport  Markham Oil - Howell	\$157,164.00 \$179,360.00	\$52,388.00 \$50,000.00	\$104,776.00 \$129,360.00								
Meijer - Escanaba, Sault Ste Marie	\$480,958.00	\$320,000.00	\$160,958.00								
Mountain View Mini Mart - Thompsonville	\$62,501.09	\$20,833.00	\$41,668.09								
Red E Charging - Stevensville	\$128,581.20	\$64,291.00	\$64,290.20								
Soap's Groups LLC - Detroit	\$173,000.00	\$50,000.00	\$123,000.00								
Village of Port Austin	\$273,345.00	\$100,000.00	\$173,345.00								
Administrative	\$15,000.00	\$15,000.00	\$0.00								
Project Totals	\$1,925,229.29	\$852,818.72	\$1,072,410.57								
Percentage		44%	56%								

#### Attachment C

#### Detailed Plan for Reporting on Eligible Mitigation Action Implementation (5.2.11):

The Michigan Department of Environment, Great Lakes, and Energy (EGLE), Materials Management Division, requires reporting in January 2020 and every six months thereafter from the Charge Up Michigan Grantees until the project is complete. Reports for projects under construction will have a complete description of the status (including actual or projected termination date), development, implementation, and any modification of the project and a summary of all costs expended on the project as specified in the grant agreement. Information from the project along with additional information from EGLE will be used to complete EGLE's report to the Trustee. EGLE will submit a report no later than six months after receiving its first disbursement of Trust Assets, and thereafter no later than January 30 (for the preceding six-month period of July 1 to December 31) and July 30 (for the preceding six-month period of January 1 to June 30) to meet the semiannual reporting requirements under 5.3 of the Trust Agreement.

To calculate the emission reduction benefits and track the utilization rate for those operational DCFC stations, EGLE requires either the utility company or site hosts to share charging data with EGLE every 3 months. The grantees/utility partners in the program must track each charging event that utilizes the chargers. The event information must include:

- Seasonal (summer, spring, fall, winter) number of charging events per year.
- Average time per charge and how much energy delivered.
- Availability, or up time, of chargers per year.

#### **Attachment D**

## Detailed cost estimates from selected or potential vendors for each proposed expenditure exceeding \$25,000.

City of Wyandotte

21-5V91-027



#### MICHIGAN DEPARTMENT OF ENVIRONMENT, GREAT LAKES, AND ENERGY

Grantee Name												
Project Name	me: Charge Up Michigan - Utility EV Charger Program											
Eligible Mitigation Action	: 9 - Light Du	ıty Z	Zero Emissior	า Vehicle Sเ	ıpply	y Equipment						
Туре	: Light Duty	Zero	Emission Ve	ehicle Suppl	y E	quipment						
Government/Non-Government Owned				•								
Project Number (assigned by EGLE)		7										
					ı							
	HOURS or		RATE or	% of		GRANT		MATCH				
CONTRACTUAL SERVICES	UNITS		TOTAL	FUNDING		AMOUNT		AMOUNT		TOTAL		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$			
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
	1	\$	-		\$	-	\$	-	\$	-		
Contractual Services Subtotal		Ψ	-		\$		\$	_	\$			
Constitution Convices Subtotal					, <del>,</del>	-	Ψ		Ψ.			
				% of		GRANT		MATCH				
SUPPLIES & MATERIALS (itemize)	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL		
		\$	-		\$		\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$			
Supplies & Materials Subtotal		Ψ	_		\$	-	\$	-	\$	-		
					<b>T</b>		_		<b>T</b>			
				% of		GRANT		MATCH				
VEHICLE(S) & EQUIPMENT	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL		
31-41 Oak St 2× 62.5 kW ChargePoint with												
solar panels	2	\$	113,830.00	50.0%	\$	90,153.36	\$	137,506.64	\$	227,660.00		
3200 Biddle Ave 2× 62.5 kW ChargePoint with			440.000.00	50.00/		00.450.00	•	107 500 01	•	007 000 00		
solar panels	2	_	113,830.00	50.0%	\$	90,153.36	\$	137,506.64	\$	227,660.00		
		\$	-		\$	-	\$	-	\$	<u> </u>		
		\$	-		\$	-	\$	-	\$			
		\$	_		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
Vehicle(s) & Equipment Subtota	I				\$	180,306.72	\$	275,013.28	\$	455,320.00		
TOTAL DDO JECT												
TOTAL PROJECT  Total All Costs	s				\$	180,306.72	\$	275,013.28	\$	455,320.00		



Grantee Name:	: Great Lakes Energy											
Project Name:	Charge Up	Mic	higan - Utility	EV Charge	r Pi	rogram						
I	9 - Light Duty Zero Emission Vehicle Supply Equipment											
			Emission V									
Government/Non-Government Owned:												
Project Number (assigned by EGLE):		0					,					
Project Number (assigned by EGLE).	21-3791-02	0			ļ							
	HOURS or		RATE or	% of		GRANT		MATCH				
CONTRACTUAL SERVICES	UNITS		TOTAL	FUNDING		AMOUNT		AMOUNT		TOTAL		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$			\$	-	\$	-	\$			
		\$			\$	-	\$		\$			
Contractual Services Subtotal:		Ψ			\$		\$		\$			
Sontradian Solvidos Sastotani					Ψ.		Y		Y			
				% of		GRANT		MATCH				
SUPPLIES & MATERIALS (itemize)	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$			
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	•		
Ownells - O Madadala Outstadala		\$	-		\$	-	\$	-	\$	-		
Supplies & Materials Subtotal:					\$	-	\$	-	\$	-		
				% of		GRANT		MATCH				
VEHICLE(S) & EQUIPMENT	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL		
5431 US-31 - 2× 62.5 kW - ChargePoint Express 250 S	2	\$	78,582.00		\$	52,388.00	\$	104,776.00	\$	157,164.00		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$			
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	•	\$	•	\$	-		
		\$			\$	-	\$	-	\$			
		\$			\$		\$		\$			
		\$			\$		\$		\$	-		
Vehicle(s) & Equipment Subtotal		Ψ			\$	52,388.00	\$	104,776.00	\$	157,164.00		
					,	02,000.00	7	10 1,1 1 0100	7	101,101100		
TOTAL PROJECT												
Total All Costs					\$	52,388.00	\$	104,776.00	\$	157,164.00		



Grantee Name:	Markham E	nte	rprises Inc.							
Project Name:				EV Charge	r Pr	ogram				
Eligible Mitigation Action:										
			Emission V							
Government/Non-Government Owned:		2010	LIIIIOOIOII V	criioic Gupp	iy <u>_</u>	quipinont				
		00					,			
Project Number (assigned by EGLE):	[21-5091-02	29			ļ					
CONTRACTUAL OFFICE	HOURS or		RATE or	% of FUNDING		GRANT		MATCH		TOTAL
CONTRACTUAL SERVICES	UNITS	\$	TOTAL	FUNDING	\$	AMOUNT	4	AMOUNT	\$	TOTAL
		\$			\$	<u> </u>	\$		\$	<u> </u>
		\$	-		\$	-	\$	-	\$	-
		\$			\$		\$		\$	
		\$			\$	_	\$	_	\$	
		\$	-		\$	-	\$	-	\$	
Contractual Services Subtotal:					\$	-	\$	-	\$	-
				0/ -£		ODANT		MATOU		
SUPPLIES & MATERIALS (itemize)	QUANTITY		COST	% of FUNDING		GRANT AMOUNT		MATCH AMOUNT		TOTAL
SOFF LIES & MATERIALS (Rennize)	QUANTITI	\$	-	TONDING	\$	-	\$	- AMIOUNT	\$	-
		\$			\$	_	\$	_	\$	
		\$	-		\$	-	\$	-	\$	
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
Supplies & Materials Subtotal:					\$	-	\$	-	\$	-
				% of		GRANT		MATCH		
VEHICLE(S) & EQUIPMENT	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL
1360 Burkhart Rd - 2× 62.5 kW -										
ChargePoint Express 250										
Station	2	\$	89,680.00		\$	50,000.00	\$	129,360.00	\$	179,360.00
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	•
		\$	-		\$	-	\$	-	\$	-
		\$	<u> </u>		\$	-	\$	-	\$	-
		_				<u> </u>	_	<u>-</u>	_	<u> </u>
		\$	<u>-</u>		\$	<u> </u>	\$	-	\$	<u> </u>
		\$			\$		\$		\$	
Vehicle(s) & Equipment Subtotal		Ψ		l	\$	50,000.00	\$	129,360.00	\$	179,360.00
							_	1=1,500.00		,
TOTAL PROJECT										
TOTAL PROJECT Total All Costs	<u> </u>				\$	50,000.00	\$	129,360.00	\$	179,360.00
	•					,		,		,



### MICHIGAN DEPARTMENT OF ENVIRONMENT, GREAT LAKES, AND ENERGY MATERIALS MANAGEMENT DIVISION

CHARGE UP MICHIGAN

VOLKSWAGEN STATE MITIGATION TRUST

BUDGET FORM

Grantee Name:	ne: Meijer, Inc. ne: Charge Up Michigan - Utility EV Charger Program										
Eligible Mitigation Action:	9 - Light Du	ıty Z	Zero Emissior	า Vehicle Sเ	ıpp	ly Equipment					
Туре:	Light Duty	Zero	Emission Ve	ehicle Suppl	ly E	quipment					
Government/Non-Government Owned:											
Project Number (assigned by EGLE):	21-5V91-03	0					`				
	HOURS or		RATE or	% of		GRANT		MATCH			
CONTRACTUAL SERVICES	UNITS		TOTAL	FUNDING		AMOUNT		AMOUNT		TOTAL	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$ \$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	•	
Contractual Services Subtotal:		φ	-	1	\$		\$		\$		
Contractad Cervices Subtotal.					Ψ		Ψ	-	Ψ		
				% of		GRANT		MATCH			
SUPPLIES & MATERIALS (itemize)	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$ \$	-		\$	-	\$	-	\$	-	
Supplies & Materials Subtotal:		φ	-		\$	-	\$	-	\$	<u> </u>	
Supplies & Materials Subtotals					Ψ	-	Ψ	-	Ψ	-	
				% of	GRANT MATCH						
VEHICLE(S) & EQUIPMENT	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL	
1138 W 3 Mile Rd - Boost Charger-160kWh											
with 120 kW output	1	\$	240,479.00		\$	160,000.00	\$	80,479.00	\$	240,479.00	
505 N 26th St - Boost Charger-160kWh											
with 120 kW output	1	_	240,479.00		\$	160,000.00	\$	80,479.00	_	240,479.00	
		\$	-		\$	-	\$	-	\$	•	
		\$	-		\$	-	\$	-	\$	-	
	1	\$ \$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$		
		\$	-		\$	-	\$	-	\$	<del></del>	
		\$	-		\$	-	\$	-	\$		
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
Vehicle(s) & Equipment Subtotal				<u> </u>	\$	320,000.00	\$	160,958.00	\$	480,958.00	
TOTAL PROJECT								100 5=0 0			
Total All Costs	<u> </u>				\$	320,000.00	\$	160,958.00	\$	480,958.00	



MATERIALS MANAGEMENT DIVISION MATERIALS MANAGEMENT DIVISION
CHARGE UP MICHIGAN
VOLKSWAGEN STATE MITIGATION TRUST BUDGET FORM

Cronton Norma	Mauntain V	: !	Mini Mant								
	e: Mountain View Mini Mart  e: Charge Up Michigan - Utility EV Charger Program										
1											
Eligible Mitigation Action:	9 - Light Du	ity Z	ero Emissior	า Vehicle Sเ	ipply [	Equipment					
Type:	Light Duty 2	Zero	Emission Ve	ehicle Suppl	ly Equ	ipment					
Government/Non-Government Owned											
Project Number (assigned by EGLE):	21-5V91-03	1					`				
(2009)					ı						
	HOURS or	ı	RATE or	% of	(	GRANT		MATCH			
CONTRACTUAL SERVICES	UNITS		TOTAL	FUNDING	Α	MOUNT		AMOUNT		TOTAL	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
Contractual Services Subtotal	:				\$	-	\$	-	\$	-	
				% of		ODANIT		MATOU			
CURRUSE & MATERIAL C. (1)	OLIANTITY		COST	% OF FUNDING		GRANT		MATCH		TOTAL	
SUPPLIES & MATERIALS (itemize)	QUANTITY	\$	COST	TONDING	\$	MOUNT	\$	AMOUNT	\$	TOTAL	
		\$			\$	-	\$	-	\$		
		\$	-		\$		\$		\$		
		\$			\$		\$		\$		
		\$			\$		\$		\$		
		\$			\$		\$		\$		
		\$	_		\$		\$	_	\$		
		\$	-		\$	-	\$	-	\$		
Supplies & Materials Subtotal	:	т			\$	-	\$	-	\$		
				% of	(	GRANT		MATCH			
VEHICLE(S) & EQUIPMENT	QUANTITY		COST	FUNDING	Α	MOUNT		AMOUNT		TOTAL	
13033 Cadillac Highway Suite A - 1× 50 kW -											
ChargePoint Express 250 Station	1	\$	62,501.09		\$	20,833.00	\$	41,668.09	\$	62,501.09	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	•	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$	-	
		\$	-		\$	-	\$	-	\$		
Vahiolo (a) 9 Equipment Subtata		\$	-		\$	20,833.00	\$	44 669 00	\$ <b>\$</b>	62 F04 00	
Vehicle(s) & Equipment Subtotal	<u> </u>				\$	∠∪,033.00	l þ	41,668.09	Þ	62,501.09	
TOTAL PROJECT											
TOTAL PROJECT Total All Costs					\$	20.833 00	\$	41,668.09	\$	62,501.09	
TOTAL PROJECT Total All Costs	<b>S</b>				\$	20,833.00	\$	41,668.09	\$	62,501.09	

#### 21-5V91-032



#### MICHIGAN DEPARTMENT OF ENVIRONMENT, GREAT LAKES, AND ENERGY

	Red E Charging Charge Up Michigan - Utility EV Charger Program											
-												
	9 - Light Duty Zero Emission Vehicle Supply Equipment											
	: Light Duty Zero Emission Vehicle Supply Equipment											
Government/Non-Government Owned:												
Project Number (assigned by EGLE):	21-5V91-032											
	HOURS or		RATE or	% of		GRANT		MATCH				
CONTRACTUAL SERVICES	UNITS		TOTAL	FUNDING		AMOUNT		AMOUNT		TOTAL		
	GC	\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
Contractual Services Subtotal:					\$	-	\$	-	\$	-		
				0/ -5		ODANIT		MATOU				
CURRILES 9 MATERIALS (thousand)	OHANTITY		COST	% of FUNDING		GRANT		MATCH AMOUNT		TOTAL		
SUPPLIES & MATERIALS (itemize)	QUANTITY	\$	-	TONDING	\$	AMOUNT -	\$	AWIOUN1	\$	TOTAL		
		\$			\$	-	\$		\$			
		\$			\$		\$		\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
Supplies & Materials Subtotal:					\$	-	\$	-	\$	-		
		ı		0/ 5								
VEHICLE(O) & FOLIDMENT	OLIANITITY		ОООТ	% of FUNDING		GRANT		MATCH		TOTAL		
VEHICLE(S) & EQUIPMENT 609 Red Arrow Hwy2×150kW BTC DC Fast	QUANTITY		COST	TONDING		AMOUNT		AMOUNT		TOTAL		
Chargers	2	\$	64,290.60		\$	64,291.00	\$	64,290.20	\$	128,581.20		
Chargers		\$	-		\$	-	\$	-	\$	120,301.20		
		\$			\$		\$		\$			
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	-		
		\$	-		\$	-	\$	-	\$	<u>.</u>		
Vehicle(s) & Equipment Subtotal					\$	64,291.00	\$	64,290.20	\$	128,581.20		
TOTAL BROJECT												
TOTAL PROJECT Total All Costs					•	64 291 00	•	64 290 20	¢	128 581 20		



Grantee Name:	e: Soap's Groups LLC									
Project Name:	: Charge Up Michigan - Utility EV Charger Program									
-	1: 9 - Light Duty Zero Emission Vehicle Supply Equipment									
	: Light Duty Zero Emission Vehicle Supply Equipment									
Government/Non-Government Owned:			Elilloololi V	отного очер	, -	-quipinioni				
		2					,			
Project Number (assigned by EGLE):	±):[21-5V91-U33									
	HOURS or		RATE or	% of		GRANT		MATCH		
CONTRACTUAL SERVICES	UNITS		TOTAL	FUNDING		AMOUNT		AMOUNT		TOTAL
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	•	\$	•	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
Contractual Services Subtotal:		ф	-		\$ <b>\$</b>		\$	•	\$ <b>\$</b>	•
Contractual Services Subtotal.					Ψ	•	Ψ	•	Ψ	-
				% of		GRANT		MATCH		
SUPPLIES & MATERIALS (itemize)	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL
	Q07	\$	-		\$	-	\$	-	\$	-
		\$	-		\$		\$	-	\$	-
		\$	-		\$		\$	-	\$	-
		\$	-		\$		\$		\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
Supplies & Materials Subtotal:					\$	-	\$	-	\$	-
				- · ·						
\				% of FUNDING		GRANT		MATCH		
VEHICLE(S) & EQUIPMENT	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL
13730 Livernois Ave 2×62.5 kW - ChargePoint	2	¢.	06 500 00		φ	E0 000 00	φ.	122 000 00	¢	172 000 00
Express 250 Station	2	\$	86,500.00		\$	50,000.00	\$	123,000.00	\$	173,000.00
		\$			\$		\$	-	\$	
		\$			\$		\$	-	\$	
		\$	-		\$		\$		\$	
		\$	-		\$		\$	-	\$	-
		\$	-		\$	-	\$	-	\$	
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$		\$	-	\$	-
		\$	-		\$		\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
Vehicle(s) & Equipment Subtotal	<u> </u>				\$	50,000.00	\$	123,000.00	\$	173,000.00
TOTAL DDG IFOT										
TOTAL PROJECT	l				•	F0 000 00		400 000 00	•	472 000 00
Total All Costs	i				\$	50,000.00	\$	123,000.00	Þ	173,000.00

#### 21-5V91-034



#### $\label{eq:michigan} \textbf{MICHIGAN DEPARTMENT OF ENVIRONMENT, GREAT LAKES, AND ENERGY}$

Grantee Name:	Village of P	ort	Austin							
Project Name:	: Charge Up Michigan - Utility EV Charger Program									
	n: 9 - Light Duty Zero Emission Vehicle Supply Equipment									
			Emission V							
Government/Non-Government Owned:										
Project Number (assigned by EGLE):		4					`			
	HOURO		DATE	0/ - \$		ODANIT		MATOU		
CONTRACTUAL SERVICES	HOURS or UNITS		RATE or TOTAL	% of FUNDING		GRANT AMOUNT		MATCH AMOUNT		TOTAL
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	
Contractual Services Subtotal:		Ψ			\$		\$	-	\$	
- Contractant Convictor Subtotant					Ψ		Ψ.		Ψ.	
				% of		GRANT		MATCH		
SUPPLIES & MATERIALS (itemize)	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL
		\$	-		\$	-	\$	•	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$ \$	-		\$	-	\$	-	\$	<u> </u>
		\$			\$		\$	-	\$	
		\$			\$		\$	-	\$	-
Supplies & Materials Subtotal:		, T			\$	-	\$	-	\$	-
.,										
				% of	· ·		GRANT MAT			
VEHICLE(S) & EQUIPMENT	QUANTITY		COST	FUNDING		AMOUNT		AMOUNT		TOTAL
8861 Line Street - 2 x 150kW Jule DC Fast Chargers	2	_	136,672.50		\$	100,000.00	\$	173,345.00	\$	273,345.00
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$			\$		\$	-	\$	-
		\$			\$		\$		\$	
		\$	-		\$		\$	-	\$	-
		\$	-		\$		\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
		\$	-		\$	-	\$	-	\$	-
Vehicle(s) & Equipment Subtotal					\$	100,000.00	\$	173,345.00	\$	273,345.00
TOTAL PROJECT  Total All Costs	3				\$	100,000.00	\$	173,345.00	\$	273,345.00
	•					,		,		, , , , , ,